LINDA LINGLE
GOVERNOR

BARBARA E. ARASHIRO
ACTING EXECUTIVE DIRECTOR

STATE OF HAWAII
DEPARTMENT OF HUMAN SERVICES
HAW AL PUBLIC HOUSING AUTHORITY IN REPLY PLEASE REFER TO:
. 1002 NORTH SCHOQCL STREET
3 POST OFFICE BOX 17907
! Honaluly, Hawaii 96817

ADDENDUM NO. 3

TO THE
PLANS AND SPECIFICATIONS
FOR FURNISHING LABOR AND MATERIALS
FOR
Reroofing to Kalakaua Homes, HA 1062
Honolulu, Hawai'i
Tax Map Key No.: 2-3-019:004 ‘

HPHA JOB NO. 09-035-162-S/F
IFB-CMS-2009-30

February 2, 2009

NOTICE TO ALL PROSPECTIVE BIDDERS:

The Hawai‘i Public Housing Authority (HPHA) is issuing this Addenclum No. 3 to the Invitation
for Bid, HPHA Job No. 09-035-162-SF for the Reroofing of Kalakaua Homes.

This Addendum modifies the original solicitation documents for the project dated January 2010.
The item in this Addendum shall govern the work, taking precedence over previously issued
specifications and drawings governing the items mentioned. Acknowledge receipt of this
Addendum in the space provided on the sealed Bid Form.

A. Substitution Request:
The following manufactures and product have been accepted in general, as acceptable
substitutions.

Section  Paragraph  Specified Product Acceptable Substitute
07321 2.02A.1 Monier MLT Tile Seal Protecto Wrap Rainproof 40
07542 2.02B.1,2,3 Firestone, GAF, Genflex Johns Mansvifle 80 Mil TPO
System
Color: White
07542 2.06C.1 GP Dens Deck 12" Johns Manville Invinsa Board

APPROVED BY:

Rick T. Sogawa
Acting Procurement Officer
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BARBARA E. ARASHIRO

LINDA LINGLE
ACTING EXECUTIVE DIRECTOR

GOVERNOR

STATE OF HAWAII
DEPARTMENT OF HUMAN SERVICES
HAWAII PUBLIC HOUSING AUTHORITY IN REPLY PLEASE REFER TO:
1002 NORTH SCHOOL STREET
POST OFFICE BOX 17907
Honolulu, Hawaii 96817

ADDENDUM NO. 2

TO THE
PLANS AND SPECIFICATIONS
FOR FURNISHING LABOR AND MATERIALS
FOR

Reroofing to Kalakaua Homes, HA 1062
Honolulu, Hawai'i
Tax Map Key No.: 2-3-019:004

HPHA JOB NO. 09-035-162-SF
IFB-CMS-2009-35

January 28, 2010

NOTICE TO ALL PROSPECTIVE BIDDERS:

The Hawai‘i Public Housing Authority (HPHA) is issuing this Addendum No. 2 to the
Invitation for Bid, HPHA Job No. 09-035-162-SF for the Reroofing of Kalakaua Homes.

This Addendum modifies the original solicitation documents for the project dated
January 2010. The item in this Addendum shall govern the work, taking precedence
over previously issued specifications, drawings and addendums governing the items
mentioned. Acknowledge receipt of this Addendum in the space provided on the
sealed Bid Form.

A. CHANGES TO SPECIFICATIONS:

1. DIVISION 7 — Thermal and Moisture Protection

a. SECTION 07015 — Preparation for Re-roofing as modified by
Addendum 1




ADDENDUM NO. 2 to the Reroofing to Kalakaua Homes,
PLANS and SPECIFICATIONS HA 1062

Subparagraph 2.01.A .1. Delete granule surfaced membrane cap sheet
ASTM D6222, Grade G. Add smooth surfaced membrane cap sheet
ASTM D6222, Grade S.

Subparagraph 2.01.A .1. Delete granule surfaced membrane cap sheet
ASTM D6164, Grade G. Add smooth surfaced membrane cap sheet
ASTM D6164, Grade S.

Delete subparagraph 3.04.B.3

All other items and conditions shall remain in full force and effect.

APPROVED BY:

B L

Rick T. Sogawa
Acting Procurement Officer

EQUAL HOUSING
OPPORTUNITY
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BARBARA E. ARASHIRO

LINDA LINGLE
ACTING EXECUTIVE DIRECTOR

GOVERNOR

STATE OF HAWAII
DEPARTMENT OF HUMAN SERVICES
HAWAII PUBLIC HOUSING AUTHORITY IN REPLY PLEASE REFER TO:
1002 NORTH SCHOOL STREET
POST OFFICE BOX 17907
Honolulu, Hawaii 96817

ADDENDUM NO. 1

TO THE
PLANS AND SPECIFICATIONS
FOR FURNISHING LABOR AND MATERIALS
FOR '

Reroofing to Kalakaua Homes, HA 1062
Honolulu, Hawai’i
Tax Map Key No.: 2-3-019:004

HPHA JOB NO. 09-035-162-SF
IFB-CMS-2009-35

JANUARY 27, 2010

NOTICE TO ALL PROSPECTIVE BIDDERS:

The Hawai‘i Public Housing Authority (HPHA) is issuing this Addendum No. 1 to the
Invitation for Bid, HPHA Job No. 09-035-162-SF for the Reroofing of Kalakaua Homes.

This Addendum modifies the original solicitation documents for the project dated
January 2010. The item in this Addendum shall govern the work, taking precedence
over previously issued specifications and drawings governing the items mentioned.
Acknowledge receipt of this Addendum in the space provided on the sealed Bid Form.

A. PRE-BID CONFERENCE MINUTES

1. The attached “Pre-Bid Conference Minutes dated January 20, 20107,
represents a record of the meeting and of the discussions and shall be
considered as additional Instruction to Bidders.



ADDENDUM NO. 1 to the Reroofing to Kalakaua Homes,
PLANS and SPECIFICATIONS HA 1062

B.

CHANGES TO SPECIFICATIONS:

1.

BIDDING AND CONTRACT REQUIREMNTS

a. FORM OF BID (PROPOSAL)
Replace with attached in its entirety.
Added ltem No. 2, “Variable Quantities Unit Prices”; Unit Price No. 1.
(NOTE: This revised form shall be used when submitting a proposal.)

DIVISION 1— GENERAL REQUIREMENTS

a. SECTION 01700 — Execution Requirements
Delete Part 1 Section 1.06 Tenant Relocation

DIVISION 6 — Wood and Plastics

a. SECTION 06100 - Rough Carpentry

Part 2 Section 2.04 Thermal Insulation is to be provided per drawing
sheet G-004; General Note 2 at Walk-up Buildings A through H and
Community Building.

DIVISION 7 — Thermal and Moisture Protection

a. SECTION 07015 — Preparation for Re-roofing
Delete Paragraph 2.01.A. Add new Paragraphs 2.01.A and 2.01.B

“A. Membrane for Torch- Down Application, provide either:

1. APP System Cap Sheet: Granule-Surfaced Roofing Membrane
Cap Sheet: ASTM D 6222, Grade G, Type | or 1l, APP-modified
asphalt sheet (reinforced with polyester fabric) or ASTM D 6223,
Grade G, Type lor ll, APP-modified asphalt sheet (reinforced
witha combination of polyester fabric and glass fibers);

2. SBS System Cap Sheet: Granule-Surfaced Roofing Membrane
Cap Sheet: ASTM D 6164, Grade G, Type | or Il, SBS-modified
asphalt sheet (reinforced with polyester fabric) or ASTM D 6163,
Grade G, Typel or ll, SBS-modified asphalt sheet (reinforced
with glass fibers) or ASTM D 6162, Grade G, Type |l or Il, SBS-
modified asphalt sheet (reinforced with a combination of
polyester fabric and glass fibers).

B. Self- Adhesive cap sheet not permitted. “

Page 2 of 4



ADDENDUM NO. 1 to the Rerooting to Kalakaua Homes,
PLANS and SPECIFICATIONS HA 1062

“3.04

“2.06

Delete Article 3.04. Add new Article 3.04

TEMPORARY ROOFING MEMBRANE

A. Provide temporary roof membrane over exposed substrate at
the end of each working day of roofing demolition.

B. Install roofing membrane directly to concrete deck according
to roofing system manufacturer's written instructions and
applicable recommendations in ARMA/NRCA's "Quality
Control Guidelines for the Application of Polymer Modified
Bitumen Roofing" and as follows: '

1. Deck Type: C (concrete or non nailable).
2. Adhering Method: T (torched).
3. Base Sheet: One.
C. Temporary roofing membrane may remain in place as

substrate for application of adhered insulation and single ply
roofing specified in Section 07015.”

SECTION 07321 — Concrete Roofing Tiles

Revise Paragraph 1.09.B. to read:

“B. Installation Warranty: Warrants products of this section, as
installed, to be in accord with the Contract Documents and free
from faults and defects in materials and workmanship for a period
of 2 years after completion.”

SECTION 07542— Thermoplastic Membrane Roofing

Part 2 Section 2.05 B Tapered Insulation is required for this project. The
existing roof does not have a sloped slab per the existing drawings.

SECTION 07542 — Thermoplastic Membrane Roofing

Delete Paragraph 2.06.A. Add Paragraph 2.06.A and B. Renumber
subsequent paragraphs accordingly.

INSULATION ACCESSORIES

A General: Roof insulation accessories recommended by

insulation manufacturer for intended use and compatible with
membrane roofing specified in this section and temporary roofing
membrane to remain specified in Section 07015.

B. Low-Rise Expanding Insulation Adhesive: Roofing system
manufacturer's standard, two-part, asbestos-free, cold-
applied adhesive specially formulated for compatibility and use with
roofing membrane and base flashings.

1. OMG - Olybond Classic or Firestone I1SO Fix.

Page 3 of 4



ADDENDUM NO. 1 to the Reroofing to Kalakaua Homes,
PLANS and SPECIFICATIONS HA 1062

Delete Paragraph 3.03.G. Add new Paragraph 3.03.G:

“G. Adhered insulation and overlay board: Install in low-rise
expanding adhesive or cold fluid-applied adhesive in strict
coordination with manufacturer’s project specific
requirements regarding building height, warranty and wind
uplift. Enhance perimeter and corner adhesion as required to
meet or exceed uplift performance specified in Part 1 above.”

C. CHANGES TO DRAWINGS:

1. ARCHITECTURAL DRAWINGS

a. Sheets A-602; Detail C4 Eye Bolt Detail — delete note “Provide Sealant All
Around” and add note “Provide Pitch Pocket per Manufacturer”

b. Sheets A-603; Detail C1 Overflow Scupper Detail — delete note “Existing
Sheet Metal Scupper Clean and Remove Rust” and add note “Provide
TPO Coated Sheet Metal per Manufacturer”.

c. Sheets A-603; Detail C2 Overflow Scupper Detail — delete note “Existing
Sheet Metal Scupper Clean and Remove Rust” and add note “Provide
TPO Coated Sheet Metal per Manufacturer”.

D. SUBSTITUTION REQUEST:

1. SUBSTITUTION REQUEST NO. 1: dated 1-22-10
Substitution of Firestone TPO 80 mil.
RESPONSE: NOT APPROVED - 8552 Fibertite 60 mil thick membrane not
acceptable in lieu of product/system specified.

E. FURLOUGH DAYS

1. See attached calendar of HPHA furlough days through June 2010 that are
applicable to HPHA and the Kalakaua project site. Therefore on all days
noted as furlough days, work will be permitted and must be coordinated with
the appropriate management personnel.

All other items and conditions shall remain in full force and effect.

APPROVED BY:

%Lé\/

Rick T. Sogawa
Acting Procurement Officer
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PRE-BID CONFERENCE MINUTES

DATE /TIME: January 20, 2010 PROJECT NO: 5954.000

9:30 AM ARCH!TECTS‘HAW/\!_!

PROJECT: Reroofing to Kalakaua Homes

LOCATION: Kalakauna Homes

A.

INTRODUCTIONS:

Sahar Ibrahim — HPHA-CMB

Becky Choi — HPHA-CPO

Clyde Nakano — HPHA-CMB

Charles Nishimoto — Architects Hawaii

ATTENDANCE:
See sign in sheet.

BIDDING DATES & STIMULUS FUNDING:
HPHA discussed.

Notice of intent to bid — February 1

Bid Due — February 9

Contractor Questions Due - January 25
Addendum Due — January 25

CG available at HPHA - $10 Fee

Stimulus funding requires restrictive monthly reports. You should include in bid for heavy reporting.
When submitting documents make sure everything is correct.
Project requires written approval to proceed on anything — you may not get paid.

PROJECT DESCRIPTION & SCOPE OF WORK:

AHL reviewed the scope of work.

Reroof Buildings A to H and Community Building with concrete tile roof. Building A will also have TPO
roof at the 1 bedroom 1 story roof. Copper gutter and downspout to remain and needs repair to all the joints.
Parapet cap flashing to remain, joints need to be sealed.

Reroof Mid-rise Building with TPO roof. Hot water pipes to be removed and new pipes will need to be raised
about 2’ above roof. There is no AC equipment on roof.

ALTERNATES, ALLOWANCES AND UNIT PRICES
There is one (1) unit price item for damage plywood roof decking.

CURRENT WORK OR SERVICES BY OTHERS
There is currently one project being bid for the high- rise for reroofing, spalling and miscellaneous items.

BID ADDENDUM
Acknowledge receipt on Bid Form

COMPLETION TIME
120 days



DATE: PROJECT NO:
PROJECT:
PAGE: 2

ARCHITECTS-HAWAII
1. OBTAINING PLANS AND SPECIFICATIONS

1. HPHA Plan Rooms

J. DRUG FREE WORK PLACE

1. Job Site is Drug-Free Work Place

K. STAGING, ACCESS, PARKING, USE OF FACILITIES

Contractor needs to coordinate all work with Kalakaua Homes management

L. COMMENTS FROM CONTRACT AND PROCUREMENT OFFICE

1.

ARRA FUNDS.

This project will be federally funded by the American Recovery and Reinvestment Act of
2009 (ARRA), commonly known as the stimulus funds. As such, it is subject to mandatory
federal reporting requirements such as, "How many jobs were created?, How many jobs
were saved?" etc. as a result of ARRA.

This reporting is required of the General Contractor of their firm and all of its subcontractors
in a timely fashion on a monthly basis as described in the Special Conditions.

This project will be subject to an audit by the Inspector General. Davis Bacon wages and
Certified Payrolls, Section 3 requirements, etc. will be reviewed and verified by HPHA and
the IG.. ARRA is a new thing; rules are being made and changed as we go. Please consider
that and the heavy record keeping and reporting requirements when calculating your bids.

60% of all ARRA funds must be expended by March 17, 2011 and 100% by March 17,
2012. Internally, HPHA must execute the contract by March 1st or stands a chance to loose
the funding. There is NO ROOM FOR ERRORS in the bids as any error will cause a delay
that will require the Attorney General to give a legal opinion, possibly missing the ARRA
funding deadline.

Bid Forms & Submittals

When filling out forms, make sure that the company name is consistent with how it is
registered to do business. If your company's legal name has a dba, please include it on all
forms. If "Incorporated” is part of the name, do NOT write "Inc.” but rather spell it out or
vice versa as it is registered. '

Make sure to double check your math. Tax shall be calculated on the TOTAL bid amount.
(Subcontractors' tax shall be adjusted for and incorporated into the Contractor's bid.) Do
not leave any lines blank. Do not add any conditions, additional materials, brochures, etc.;
this is not a request for proposal but rather an invitation to bid. Be sure to list all
subcontractors (any work done by anyone other than your employees).

If awarded the contract, do NOT proceed on any work unless the authorization to do so is in
writing from the Contract and Procurement Office (CPO) or you may jeopardize being paid
for that work. This includes ALL field orders by anyone: architect, HPHA engineer,
inspector, etc. You must have written authorization from CPO.

M. SITE TOUR



PREBID CONFERENCE

DATE: Janauary 20, 2010

PROJECT: Reroofing to Kalakaua Homes

PROJECT NO: 5954.000
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To:

Re-roofing to Kalakaua Homes, HA 1062 Form of Bid
HPHA Job No. 07-056-131-S/F B-1

IFB CMS-2009-35
FORM OF BID (PROPOSAL)
FOR

FURNISHING LABOR AND MATERIALS REQUIRED FOR

RE-ROOFING TO KALAKAUA HOMES, HA 1062
TAX MAP KEY: (2-3-019:004)

HPHA JOB NO. 09-035-162-S/F

Procurement Officer

Hawaii Public Housing Authority (HPHA)
1002 North School Street

Honolulu, Hawaii 96817

The undersigned Bidder, having visited the site of work and being familiar with
the conditions under which the work is to be performed and having read the
specifications and other contract documents relating to Job No. 09-035-162-S/F,
RE-ROOFING TO KALAKAUA HOMES (HA 1062), HONOLULU, HAWAII,
hereby proposes to furnish all labor, materials, equipment, tools, transportation,
permits, incidentals and supplies required to complete the project in full
accordance with the contract documents for the following price(s) and within the
contract duration of 120 Calendar Days.

Item No. 1: Performing all operations and furnishing all equipment, tools,
materials and labor necessary for RE-ROOFING TO KALAKAUA
HOMES, for a total lump sum of:

Hawaii General Excise Tax % $

Sub-Total Bid Item No. 1 includihg GE Tax $

ltem No. 2: Variable Quantities Unit Prices:
Bidder includes in the Lump sum Bid Price, costs for variable
quantities unit prices that are itemized below and described in
specification SECTION 01270 — VARIABLE QUANTITIES UNIT
PRICES.




TOTAL BID INCLUDING TAX

ESTIMATED UNIT SUBTOTAL
DESCRIPTION QUANTITIES COSTS COST

Unit Price No. 1: 12,650 sf $ /st $
Removal & replacement of

decayed existing plywood

roof sheathing.

Hawaii General Excise Tax % $

Sub-Total Bid Item No. 2 including GE Tax $

Dollars  ($ )-

Re-roofing to Kalakaua Homes, HA 1062 Form of Bid
HPHA Job No. 07-056-131-S/F : B-2

In submitting this bid, it is understood that the award of contract will be made to
the lowest responsible Bidder for the Total Bid (Bid Item No.1 plus Bid Item No.
2) Including Tax.

In submitting this bid, it is understood that the Bidder has examined and is
familiar with the existing site conditions and the scope of work as provided by the
drawings and specifications and accepts all conditions of the work.

The Bidder proposes to complete the work within the time specified in the special
conditions from date of notice to proceed after acceptance of bid.

The HPHA reserves the right to accept or reject any and all bids and to determine
the lowest responsive and responsible bidder.

The Bidder understands that this bid may not be withdrawn within 120 days after
the opening of bids.

The Bidder understands that no supplemental literature, brochures or other
unsolicited information should be included in the bid packet. Any such literature,
brochures or other unsolicited information shall not be considered. Any bid
offering any other sets of terms and conditions contradictory to those included in
this IFB may be rejected without further notice.

It is understood and agreed that if the Bidder fails to start work at the job site
within 30 days as scheduled on the approved working schedule, the failure will
be sufficient cause to terminate the contract as specified in the HPHA General
Conditions (Item 7.27 TERMINATION OF CONTRACT FOR CAUSE). Work at
the job site is defined as any Contractor operations as detailed in the working
schedule approved by the HPHA.




10.

11.

12.

13.

14.

Failure to complete the bid proposal in its entirety may cause a bid to be
considered non-responsive.

Bid Security in the Sum of:

DOLLARS ($ ).

in the form of is submitted herewith in accordance with
the HPHA General Conditions.

Upon acceptance of this bid, the undersigned hereby agrees to enter into,
execute and deliver the contract set forth in the specifications and furnish the
required performance and payment bond within 15 days after the Contract is
presented to him for signature.

It is understood and agreed that if any portion of the work is funded by the
Federal Capital Fund Stimulus Grant, the provisions of the American Recovery
and Reinvestment Act (ARRA) will apply to all work and any subsequent change
orders/modifications.

AMERICAN RECOVERY AND REINVESTMENT ACT 2009.

The resulting Contract for this IFB is governed by the provisions of the American
Recovery and Reinvestment Act of 2009, Public Law 111-5 (“ARRA” or
“Recovery Act’) and Federal Regulations and other guidance from the federal
government implementing the ARRA.

The CONTRACTOR shall comply with all applicable ARRA requirements as may
be amended from time to time, including without limitation, maintaining records
that identify adequately the source and application of ARRA funds to maximize
the transparency and accountability of ARRA funds. The CONTRACTOR shali
also agree to provide all information and documentation required by the federal
government and the STATE in order to comply with the ARRA requirements. In
the event of a conflict between the terms of this Contract and the ARRA
requirements, the provisions of the ARRA requirements shall be controlling.

Recovery Act-Reporting Requirements. Pursuant to section 1512 of the ARRA,
state agencies receiving ARRA funds must submit a report to the federal
government no later than ten (10) calendar days after the end of each calendar
quarter. Therefore, in addition to the required monthly progress reports, the
CONTRACTOR shall agree to: ‘

. Submit quarterly activity and financial reports not later than five (5) days after
the end of the three (3) month period as stated below, as applicable.

. Fulfill all reporting requirements prescribed by the HPHA within the deadlines
set by HUD for the quarterly reports as listed below, as applicable.

Re-roofing to Kalakaua Homes, HA 1062 Form of Bid
HPHA Job No. 07-056-131-S/F B-3




Type of Report

Time of Performance
Report

Due to the STATE

Reporting _

B 5 oo i
™ | 20O o 2o
r -
St S T
Fepor | Sopromber 30,070 | October s, 2010

Reporting | 1% Quarterly
Year 2 Report

October 1, 2010 through
December 31, 2010

January 5, 2011

2" Quarterly

January 1, 2011 through

Report March 31, 2011 April 5, 2011

3" Quarterly April 1, 2011 through

Report June 30, 2011 July 5, 2011

4™ Quarterly July 1, 2011 through

Report September 30, 2011 October 5, 2011

Reporting | 15! Quarterly
Year 3 Report

October 1, 2011 through
December 31, 2011

January 5, 2012

2" Quarterly
Report

January 1, 2012 through
March 18, 2012

March 23, 2012

c. Submit other reports as instructed by the STATE.
d. All reports shall include without limitation:

(1) The total amount of ARRA funds received by the Contractor during the
reporting period.

(2) The amount of ARRA funds that were expended or obligated during the
reporting period.

(3) A detailed list of all projects or activities for which ARRA funds were
expended or obligated, including:

(a) The name of the project or activity.

(b) A description of the project or activity.

(c) An evaluation of the completion status of the project or activity.

(d) An estimate of the number of jobs created and the number of
jobs retained by the project or activity.

(4) A summary of income and expenditures to date.

(5) A summary of payroll reports that shall include in detail the payment of
salary or wages for each employee, and pay roll tax and fringe benefits
costs; and

Re-roofing to Kalakaua Homes, HA 1062 Form of Bid
HPHA Job No. 07-056-131-S/F B-4




15.

16.

Re-roofing to Kalakaua Homes, HA 1062 ’ ' Form of Bid
HPHA Job No. 07-056-131-S/F B-5

i
{
i
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(6) A summary of hours worked and number of employees employed by the
CONTRACTOR during the reporting period.

(7) Detailed information on any subcontract awarded by the CONTRACTOR
in compliance with the Federal Funding Accountability and Transparency
Act of 2006 (Public Law 109-282), including:

(a) A list of all subcontractors working on the project during the
reporting period.

(b) Dollar amount of each subcontractor contract.

(c) Number of employees employed by each subcontractor during
the reporting period.

(8) Other data as may be required by the HPHA and HUD.

e. Submit backup documentation for expenditures of ARRA funds, including
timecards and invoices, as required by the HPHA and HUD.

f. Reports submitted must not contain protected personal identifiable information,
limited rights data (proprietary data), classified information, or other
information not subject to release.

Recovery Act-Delinquent Reports. The CONTRACTOR shall comply with all
reporting requirements under the Recovery Act. Failure to comply with the
reporting requirements is considered a material noncompliance with the terms of
this Contract. The CONTRACTOR's failure to comply with the reporting
requirements may, in addition to other penalties, subject the CONTRACTOR to
the following:

a. After failure to report complete data by the due date stated above for two (2)
consecutive reporting periods, the CONTRACTOR may be precluded from
drawing down funds until such time as the CONTRACTOR becomes current in
its reporting obligations.

b. After failure to report complete data by the due date stated above for three (3)
consecutive reporting periods, the HPHA may terminate the Contract for
cause.

Recovery Act-Segregation of Funds. In multiple-funded projects, the ARRA
funds shall not be commingled with other funds used to complete a project(s).
The CONTRACTOR shall segregate the obligations and expenditures related to
the ARRA funds. The Contractor shall further track, account for, and report on all
ARRA funds (including specific outcomes and benefits attributable to ARRA
funds) separately from all other funds. Accordingly, the CONTRACTOR’s
accounting system must ensure that the ARRA funds are not commingled with
funds from any other source. Personnel, employees, and subcontractors whose




17.

18.

19.

20.

21.

activities are to be charged to this Contract shall maintain timesheets to
document hours worked for activities related to this Contract.

Recovery Act-Wage Requirements. The CONTRACTOR shall comply with
section 1606 of the Recovery Act that requires the payment of Davis-Bacon Act
(40 U.S.C. 31) wage rates to “laborers and mechanics employed by contractors
or subcontractors on projects funded directly by or assisted in whole or in part by
and through the Federal Government”. .Pursuant to the Recovery Act, laborers
and mechanics shall be paid wages at rates not less than those prevailing on
projects of a character similar in the locality as determined by the Secretary of
Labor in accordance with subchapter IV of chapter 31 title 40, United States
Code. Wage determinations can be found at www.wdol.gov.

Pursuant to Reorganization Plan No. 14 and the Copeland Act, 40 U.S.C. 3145,
the Department of Labor has issued regulations at 29 CFR parts 1, 3, and 5 to
implement the Davis-Bacon and related Acts. The standard Davis-Bacon
contract clauses found in 29 CFR 5.5(a) are incorporated into this Contract,
which is in excess of $2,000 for construction, alteration or repair, including
painting and decorating.

Recovery Act-Buy American Requirement. In accordance with section 1605 of
the ARRA, the Contractor agrees that it shall not use ARRA funds for a project
for the construction, alteration, maintenance, or repair of a public building or
public work, unless all of the iron, steel, and manufactured goods used in the
project are produced in the United States in a manner consistent with United
States obligations under international agreements. The Contractor understands
that this requirement may only be waived by the applicable federal agency in
limited situations as set out in section 1605 of the Recovery Act. Further
information on American made products can be found at
www.americansworking.com.

Recovery Act-NEPA and Related Laws. The CONTRACTOR shall comply with
the National Environmental Policy Act (NEPA, 42 U.S.C. section 4321 et seq.),
other related Federal laws (including the National Historic Preservation Act), and
all applicable State and local environmental laws and regulations.

Recovery Act-Whistleblower Protection: The CONTRACTOR shall comply with
section 1553 of the ARRA that prohibits discharging, demoting or otherwise
discriminating against an employee who discloses information that the employee
reasonably believes to be evidence of: a) gross management of ARRA funds; b)
gross waste of ARRA funds; c) substantial and specific danger to public health or
safety related to the use of ARRA funds; d) abuse of authority related to the use
of ARRA funds; or e) violations of law related to contracts funded in whole or in
part by the Recovery Act.

Recovery Act-Misuse of ARRA Funds. The CONTRACTOR understands and
shall agree that misuse of ARRA funds may result in a range of penalties,
including suspension of current and future funds, suspension or debarment from
federal grants, recoupment of monies provided under this Contract, and civil

Re-roofing to Kalakaua Homes, HA 1062 , Form of Bid
HPHA Job No. 07-056-131-S/F B-6

RERORERYGHE




22.

23.

24.

25.

OFFICIAL ADDRESS FIRM NAME:

and/or criminal penalties. This provision is in addition to all other remedies
available to the STATE under all applicable federal and state laws and county
ordinances.

Recovery Act-Requirements and Conditions. The CONTRACTOR shall comply
with any and all applicable ARRA requirements and conditions, any
amendments, modifications and clarifications of the Recovery Act as well as any
additional requirements imposed by law.

Recovery Act-Requirements Applicable to Subcontractor. The Contractor shall
include these special conditions, requirements and terms in any of its
subcontracts for projects funded in whole or in part with ARRA funds available
under the American Recovery and Reinvestment Act of 2009. The Contractor
shall further agree to be responsible for oversight of its subcontractors’ spending
and for monitoring the specific outcomes and benefits attributabie to the use of
the ARRA funds by its subcontractors.

BIDDER SHALL BE RESPONSIBLE TO CONFIRM THE EXISTENCE OF ANY
ADDENDUM TO THIS BID SOLICITATION BY TELEPHONING (808) 832-5987.

Receipt of the following addenda (if any) issued by the HPHA is acknowledged
by the date(s) of receipt indicated below:

Addendum No. 1 Addendum No. 3

Addendum No. 2 Addendum No. 4

It is understood that failure to receive any such addendum shall not relieve the
Bidder from any obligation of this Proposal.

By:

Title:

Date:
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Furlough Calendar for: Hawaii Public Housing Authority *

October 2009 November 2009 December 2009
SulM| T|[W]|Th| F |[Sa SulM| T|W]|]Th| F | Sa SulM| T|W]Th| F | Sa
1121 3 1121345 ]|6|7 11213415
4 (5167 ]18]9]10 819110 12113 | 14 67189 (10]11]12
111213141 15] 16| 17 151161711819 20| 21 1311411511617 | 18| 19
18119120 21|22]123|24 2223|2425 27 | 28 20121122 (23]| 24 - 26
2512627128 |29(30] 31 291 30 2712812930 31

Holiday: November 11 & 26

Holiday: December 25

Holiday: None
Veterans' Day & Thanksgiving Christmas
January 2010 February 2010 March 2010
Sul|M| T|[W|[Th| F |Sa Sul|M| T|W|[Th| F [ Sa Sul|M| T|W|[Th| F [ Sa
H 2 112]|13[4]5]|6 112)13[4]5]|6
314]|5[6]7[8]9 7189 ([10[11]12] 13 7189 ([10[11]12]13
101111213 14[15] 16 14-16 1718119 20 141151161718 [19] 20
17 |18 19[ 20 21[22] 23 21]22[ 23] 24| 25] 26 27 21[22] 23] 24 25 [[26] 27
24125|28|29|28]|29] 30 28 28129(30]| 31
31
Holiday: January 1 & 18 Holiday: February 15 Holiday: March 26
New Year's Day & Dr. Martin President's Day Prince Jonah Kuhio
Luther King, Jr. Day Kalanianaole Day
April 2010 May 2010 June 2010
Sul|M|T|[W|[Th| F |Sa Sul|M| T|W|[Th| F [Sa Sul|M| T|W|[Th| F [Sa
1H 3 1 1123|4165
45678910 2[3]4a]5]6]7]8 6 [ 78] 910a]12
11[12]113[ 14| 15[ 16| 17 9 |10 11]12[13]| 14| 15 13(14115(16 |17 (18] 19
18119]20(21|22|23(24 1617181920 21| 22 202122232425 26
25126|27]28]|29]| 30 23124 [25]|26(27]28]|29 27128(29] 30
30[15]

Holiday: April 2
Good Friday

=

State Holiday

Holiday: May 31
Memorial Day

Furlough day when office will be closed

Holiday: June 11
King Kamehameha | Day

* Internally manage the 1 remaining furlough day on a branch by branch basis




